
Chamber Excavation
One 
Chamber

Three 
Chambers

Labor & benefits $6.060M $12.030M
Mining Equipment Operation 1.430M 4.279M
Supplies 4.961M 14.685M
Precast concrete liner 3.575M 10.725M
Outside contractor 0.132M 0.396M
Plastic liner 0.250M 0.750M
Rock removal 1.000M 3.000M
Mining Equipment-Purchase 5.000M 5.000M
Contingency-30% 6.722M 15.260M
TOTAL 29.130M 66.125M


